

Kimberly School District-Ag Shop Addition

November 14, 2024

Bid Package No. 1-Site Work	\$	181,000.00	
Bid Package No. 2-Landscaping	\$	18,500.00	
Bid Package No. 3-Cast in Place Concrete	\$	163,112.00	
Bid Package No. 4-Masonry	\$	88,000.00	
Bid Package No. 5-Rough Carpentry	\$	62,000.00	
Bid Package No. 6-Doors and Hardware	\$	38,370.00	
Bid Package No. 7-Sectional Overhead Doors	\$	8,315.00	
Bid Package No. 8-Gypsum Board Systems	\$	42,865.00	
Bid Package No. 9-Painting	\$	9,890.00	
Bid Package No. 10-Specialties	\$	5,935.00	
Bid Package No. 11-Window Blinds	\$	-	
Bid Package No. 12-Metal Building Erection	\$	51,000.00	
Bid Package No. 13-Fire Suppression Systems	\$	23,584.00	
Bid Package No. 14-Plumbing	\$	70,868.00	
Bid Package No. 15-HVAC	\$	61,950.00	
Bid Package No. 16-Electrical	\$	94,526.00	
			\$ 919,915.00
Project Manager	\$	32,400.00	
Project Superintendent	\$	67,200.00	
Dumpster/Dump Trailer	\$	6,600.00	
Telephone	\$	1,020.00	
Office Trailer	\$	2,520.00	
Survey	\$	4,500.00	
Material Testing	\$	18,000.00	
			\$ 132,240.00
Allowances			
Window Blinds	\$	2,500.00	
Purchase Metal Building	\$	75,000.00	
Temp Toilets	\$	1,320.00	
Final Cleaning	\$	4,600.00	
Heat and Cover	\$	22,000.00	
Relocate Existing South Metal Siding to East and West of New Bldg	\$	6,500.00	
IDOPL Building Permit	\$	15,000.00	
			\$ 126,920.00
Contingency			\$ 80,000.00
Payment and Performance Bond			\$ 19,500.00
CM Fee			\$ 95,894.00
Total			\$ 1,374,469.00